Commercial Shops

S.No.	Plot Number	Area of Plot (sq. mtr)	Sector	Processing Fee (₹)	EMD (₹)	Total Reserve Price of Plot (₹)	e-Auction date	Incremental Value (₹)	Document Download Start Date	Document Download End Date	Last Date of Registration, EMD, Processing Fee Deposit	Last date of final submission of documents
1.	GFS – 28	19.92	Gamma -I	15,000.00	260,315.00	2,603,145.60	11th November 2019, 10 AM to 2 PM	26,000.00	2nd September 2019, 10 AM	31st October 2019, 5 PM	31st October 2019, 5 PM	4th November 2019, 5 PM
2.	GFS - 39	19.92	Gamma -I	15,000.00	260,315.00	2,603,145.60	11th November 2019, 10 AM to 2 PM	26,000.00	2nd September 2019, 10 AM	31st October 2019, 5 PM	31st October 2019, 5 PM	4th November 2019, 5 PM
3.	GFS - 46	19.92	Gamma -I	15,000.00	260,315.00	2,603,145.60	11th November 2019, 10 AM to 2 PM	26,000.00	2nd September 2019, 10 AM	31st October 2019, 5 PM	31st October 2019, 5 PM	4th November 2019, 5 PM
4.	4	22.25	Tau (Swarn Nagri)	15,000.00	389,887.00	3,898,867.50	11th November 2019, 10 AM to 2 PM	39,000.00	2nd September 2019, 10 AM	31st October 2019, 5 PM	31st October 2019, 5 PM	4th November 2019, 5 PM
5.	11	14.77	Tau (Swarn Nagri)	15,000.00	258,815.00	2,588,147.10	11th November 2019, 10 AM to 2 PM	26,000.00	2nd September 2019, 10 AM	31st October 2019, 5 PM	31st October 2019, 5 PM	4th November 2019, 5 PM
6.	22	19.55	Tau (Swarn Nagri)	15,000.00	301,636.95	3,016,369.50	11th November 2019, 10 AM to 2 PM	30,000.00	2nd September 2019, 10 AM	31st October 2019, 5 PM	31st October 2019, 5 PM	4th November 2019, 5 PM
7.	25	40.34	Tau (Swarn Nagri)	15,000.00	715,752.62	7,157,526.20	11th November 2019, 10 AM to 2 PM	72,000.00	2nd September 2019, 10 AM	31st October 2019, 5 PM	31st October 2019, 5 PM	4th November 2019, 5 PM
8.	12	22.1	Delta-I	15,000.00	493,139.40	4,931,394.00	13th November 2019, 10 AM to 2 PM	49,000.00	2nd September 2019, 10 AM	31st October 2019, 5 PM	31st October 2019, 5 PM	4th November 2019, 5 PM
9.	15	23.94	Delta-I	15,000.00	534,197.16	5,341,971.60	13th November 2019, 10 AM to 2 PM	53,000.00	2nd September 2019, 10 AM	31st October 2019, 5 PM	31st October 2019, 5 PM	4th November 2019, 5 PM
10.	1	23	Delta -II	15,000.00	392,127.00	3,921,270.00	13th November 2019, 10 AM to 2 PM	39,000.00	2nd September 2019, 10 AM	31st October 2019, 5 PM	31st October 2019, 5 PM	4th November 2019, 5 PM
11.	28	19.98	Delta -II	15,000.00	213,986.00	2,139,858.00	13th November 2019, 10 AM to 2 PM	21,000.00	2nd September 2019, 10 AM	31st October 2019, 5 PM	31st October 2019, 5 PM	4th November 2019, 5 PM
12.	33	20.7	Delta -II	15,000.00	221,697.00	2,216,970.00	13th November 2019, 10 AM to 2 PM	22,000.00	2nd September 2019, 10 AM	31st October 2019, 5 PM	31st October 2019, 5 PM	4th November 2019, 5 PM
13.	36	22.5	Delta -II	15,000.00	241,267.50	2,412,675.00	13th November 2019, 10 AM to 2 PM	24,000.00	2nd September 2019, 10 AM	31st October 2019, 5 PM	31st October 2019, 5 PM	4th November 2019, 5 PM
14.	46	16.52	Delta -II	15,000.00	176,929.00	1,769,292.00	13th November 2019, 10 AM to 2 PM	18,000.00	2nd September 2019, 10 AM	31st October 2019, 5 PM	31st October 2019, 5 PM	4th November 2019, 5 PM

S.No.	Plot Number	Area of Plot (sq. mtr)	Sector	Processing Fee (₹)	EMD (₹)	Total Reserve Price of Plot (₹)	e-Auction date	Incremental Value (₹)	Document Download Start Date	Document Download End Date	Last Date of Registration, EMD, Processing Fee Deposit	Last date of final submission of documents
15.	54	51.55	Delta -II	15,000.00	576,123.00	5,761,228.00	13th November 2019, 10 AM to 2 PM	58,000.00	2nd September 2019, 10 AM	31st October 2019, 5 PM	31st October 2019, 5 PM	4th November 2019, 5 PM