



# GREATER NOIDA INDUSTRIAL DEVELOPMENT AUTHORITY

## BUILDERS PLOTS SCHEME E-AUCTION REVISED SCHEDULE

Ref. No. GNIDA/BUILDERS/2023/

Date 11.04.2023

### Corrigendum/Addendum Notice-2 (Roll Over- 2)

This is with reference to the E-Auction of Builders Plots Scheme BRS-2/ 2022-23 published by Greater Noida Industrial Development Authority (GNIDA) on 28-02-2023. The following addendums/ corrigendum to the scheme brochure :

Sr. No.	Event ID	Plot Number	Area of Plot	Sector	Reserve Price per Sq Mtr (₹)	Processing Fee (₹) Including GST	EMD (₹)	Total Reserve Price of Plot (₹)	e-Auction start date	e-Auction end date	Incremental Value (₹)	Brochure Download & Registration Start Date & Time	Registration End Date & Time	Last Date of Registration, EMD, Processing Fee Deposit	Last date of final submission of documents	Location Charges for Metro Corridor
1	21762	GH-01	20,350.00	Omicron 1A	40,000	4.15 lakhs	8,14,00,000	81,40,00,000	to be notified later	to be notified later	81,40,000	28.02.2023 3 PM	17.04.2023 5 PM	19.04.2023 5 PM	21.04.2023 5 PM	Not Applicable
2	21763	GH-12B	23,600.00	Zeta 1	40,000	4.15 lakhs	9,44,00,000	94,40,00,000	to be notified later	to be notified later	94,40,000	28.02.2023 3 PM	17.04.2023 5 PM	19.04.2023 5 PM	21.04.2023 5 PM	Not Applicable
3	21764	GH-01A	28,265.00	Eta 2	40,000	4.15 lakhs	11,30,60,000	1,13,06,00,000	to be notified later	to be notified later	1,13,06,000	28.02.2023 3 PM	17.04.2023 5 PM	19.04.2023 5 PM	21.04.2023 5 PM	Not Applicable
4	21765	207	39,321.00	Sigma 3	40,000	4.15 lakhs	15,72,84,000	1,57,28,40,000	to be notified later	to be notified later	1,57,28,400	28.02.2023 3 PM	17.04.2023 5 PM	19.04.2023 5 PM	21.04.2023 5 PM	Not Applicable
5	21766	151	30,000.00	Sigma 3	40,000	4.15 lakhs	12,00,00,000	1,20,00,00,000	to be notified later	to be notified later	1,20,00,000	28.02.2023 3 PM	17.04.2023 5 PM	19.04.2023 5 PM	21.04.2023 5 PM	Not Applicable
6	21767	B-255	14,030.00	Sector 36	42,000	4.15 lakhs	5,89,26,000	58,92,60,000	to be notified later	to be notified later	58,92,600	28.02.2023 3 PM	17.04.2023 5 PM	19.04.2023 5 PM	21.04.2023 5 PM	Not Applicable
7	21768	GH-01A	10,120.75	Omicron 1A	40,000	4.15 lakhs	4,04,83,000	40,48,30,000	to be notified later	to be notified later	40,48,300	28.02.2023 3 PM	17.04.2023 5 PM	19.04.2023 5 PM	21.04.2023 5 PM	Not Applicable
8	21769	GH-02E	18,215.00	Mu	40,000	4.15 lakhs	7,28,60,000	72,86,00,000	to be notified later	to be notified later	72,86,000	28.02.2023 3 PM	17.04.2023 5 PM	19.04.2023 5 PM	21.04.2023 5 PM	Not Applicable

MANAGER (BUILDERS)